

National Film Archive of India

Ministry of Information and Broadcasting

Government of India

Corrigendum for RFP for Digitization of film content NFAI. Ref, No: 302 / 53 / 2017-NFHM

Attention is invited to the Advertisement on All India basis inviting response to the Request for Proposal for Digitization of film content at NFAI, Pune. The said RFP was also uploaded on the NFAI's website (www.nfai.gov.in) and Procurement website of Government of India (<https://eprocure.gov.in/cppp/>)

This document covers the changes and additional information with reference to the pre-bid queries raised by the various Bidders. A document covering the response to the queries raised by various Bidder is prepared separately and will be uploaded on the NFAI website. This Corrigendum shall be construed as a part of the RFP and it shall be the responsibility of the Bidder to read carefully and understand the changes / additions mentioned in this Corrigendum.

The rest of the content as mentioned in the RFP shall remain unchanged.

Sd/-

Shri. Santosh Ajmera,

Officer on Special Duty, NFHM

1 Under Section 4.25, Performance Bank Guarantee the following changes have been made

Original clause - “In addition to the PBG, the Bidders are also required to submit a valid Bank Guarantee of the 110% of the mobilization advance made to the Selected Bidder which shall be valid till the work under the advance is successfully completed”,

Hereinafter to be read as,

“In addition to the PBG, the Bidders are also required to submit a valid Bank Guarantee of the **110% for any advance made to the Selected Bidder** which shall be valid till the work under the advance is successfully completed.”

The rest of the Section 4.25, Performance Bank Guarantee remains the same as mentioned in the RFP for Digitization of film content.

2 Under Section 10.1, Payment Milestone section, the following changes have been made

Sr. No	Milestone	Payment in percentage terms (excluding the AMC cost)
1.	On signing of the contract	Nil
2.	Completing the setting up of Project Office, necessary infrastructure including equipment's and required resource mobilization	20% of the total estimated quote
3.	Monthly (at the end of the month)	65% of the actual work done to be paid on the basis of the unit rates quoted, post the Quality Check of the work done
4.	Quality review by NFAI, final acceptance of the work and handover of the digital films Note: This shall happen after all the films as prescribed in this RFP are scanned	10% of the remainder payment shall be made after final Quality Check by NFAI and handover of the digital films is made to NFAI
5.	Training & Capacity Building and Knowledge Sharing Session	5% of the reminder payment after successful training & capacity building and Knowledge Sharing Session

Sr. No	Milestone	Payment in percentage terms (excluding the AMC cost)
6.	Annual Maintenance Contract to start after the end of digitization project i.e. 2 years	Paid on a quarterly basis and to be paid after the end of the every quarter. This AMC will be distributed equally for the quarters applicable

The rest of the Section 10.1, Payment Milestone remains the same as mentioned in the RFP for Digitization of film content.